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123 ACB Street 
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123-456-7890 

 
 
REQUEST FOR PROPOSALS  

                                             Website Redesign & Restructuring 
 
Sealed proposals are to be mailed or hand delivered to: 
     
    James B. Casey, 
                                                  Library Director 

ABC DISTRICT LIBRARY 
123 ACB Street 
ABC, MI 60453 

 
 
Should the bidder find any discrepancies or misunderstand any item(s) on the 
specifications or instructions, or be in doubt as to their meaning, he/she should contact 
the Library Director.    
 
Rates quoted in proposals shall be guaranteed for a period of seventy (70) days from the 
date of opening of proposals. 
 
The Library deserves the right to reject any and all bids or accept the lowest responsible 
bid or proposal. 
 
The owner reserves the right to delete from the proposed contract, without penalty, for a 
period of seventy (70) days from the bid opening such items as are deemed not to be in 
the best interests of the Library.   The owner further reserves the right to increase or 
decrease quantities of any service or item specified based on the unit price for a period of 
seventy (70) days from the date of bid opening.   
 
Sealed bids are to be delivered on the attached forms furnished by the Library no later 
than _________, at 12 noon. 
 
 
 
 
 
 
 
 
 
 



 
 
Project Overview: 
 
The ABC DISTRICT LIBRARY (ABC) is seeking proposals from experienced website 
development professionals for the redesign and restructuring of its website.  The 
objective is to upgrade and modernize both the appearance and efficiency of the Library’s 
website. 
 
The ABC is among the largest and most technologically advanced public libraries serving 
the communities of South Suburban Chicago.  In addition to the Village population of 
some 55,245, the Library’s extensive holdings and services draw many patrons from 
among the hundreds of thousands of persons living in surrounding municipalities.   The 
Library has extensive holdings that number about 300,000 items, a 2006 Budget of 
$4,356,184 and total circulation for 2005 of approximately 540,000.  Programs for 
patrons of all ages draw large attendance throughout the year.  Increasingly popular 
services include 30 adult and 10 youth internet research stations and wireless access to 
the internet (up to 25 simultaneous users) from all public research areas, and interlibrary 
loan borrowing initiated by patrons through their home computers.   
 
The current version of our ABC website was launched in Fall 2000.  With hundreds of 
pages of content and many locally created and maintained databases, the current website 
is rich in content, but lacking in a clear, unifying theme and structure.  In early 2005, our 
Library formed a Web Site Design Committee to assess the current effectiveness of our 
web site and examine the websites of other libraries and institutions for positive and 
negative characteristics desired in a future restructuring of our web site.   The Committee 
also “tested” our web site against those of other libraries in terms of counting the number 
of “clicks” required to secure basic information.   A list of new, more “user friendly” 
terms was prepared to replace those currently used.   The Committee wants patrons to be 
able to find what they want fast, to enjoy the content and to keep coming back to our 
website in the future.   
 
Although knowledgeable about websites and about the work of Libraries, our Web Site 
Design Committee is seeking the services of an experienced web site designer who will 
listen to our concerns and suggestions in developing a redesign and restructuring of our 
current web site.   We would like to have a newly revised web site ready to replace our 
present web site before the end of 2006. 
 
 
Goals of our Redesigned Site: 
 
The Library’s current website already contains valuable content.   We want to improve 
upon both the presentation and accessibility of that content.  Members of the Library 
Staff have developed a brief description of the current Website in terms of software and 
databases utilized (attached). 



We want to incorporate clearer, more “user friendly” terminology and drop downs (or 
other devices) to reduce the number of “clicks” (the search time and effort required for 
patrons to locate what they want within our website).   Members of the Library Staff have 
assembled a list of terms they wish to see used in place of those on our current web site 
(attached).   
 
Improve the overall appearance of the website so that it is inviting, uncluttered and easy 
to use. 
 
Establish a web design that lends itself to more efficient maintenance and updating.  The 
website should convey the latest information on programs and services.  Adjustments to 
announcements of programs, for example, should be able to be made by the responsible 
professionals without the necessity of a complicated and time consuming process. 
 
Proposals should contain the following points: 
 

- Executive Summary containing a brief description of your project 
development approach and costs.   

 
- Qualifications of your company including previous clients (particularly 

libraries) with contact information.  Individuals and their personal expertise 
with links to previously designed web sites should be included. 

 
- Description of your development process with project stages, committee 

review opportunities, quality control and testing approaches. 
 

- Training for the maintenance of the site offered. 
 

- Proposed schedule and timeline. 
 

- Costs and payment details – including costs involved with training and 
continuing consultation. 

 
- Terms and conditions. 

 
 

Review of Proposals and Timetable: 
 
Proposals shall be reviewed and assessed by the Web Site Design Committee following 
the opening.   Companies considered to be among the finalists may be asked to visit with 
the Committee and/or submit examples or prototypes of design concepts deemed by the 
designer to be appropriate for the ABC website.  The Committee’s recommendation to 
Board of Trustees shall be accompanied by clear timetable for completion and a “not to 
exceed” cost for the satisfactory completion of the project.. 


